SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 150 CONTRACT ID : R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 168.000 m2
19 202-02241 GUARDRAIL, REMOVE 25.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-51133 RAILING, REMOVE 132.000 m
26 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
27 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
28 203-02000 EXCAVATION, COMMON 92,052.000 m3
29 203-08607 LINEAR GRADING 0.650 m
30 203-51223 EXCAVATION, WATERWAY 242.000 m3
31 205-03371 SEDIMENT REMOVE 37.000 m3
32 205-06932 TEMPORARY CHECK DAM, STRAW BALES 2,088.000 m
33 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
34 205-06934 TEMPORARY MULCHING 1.600 Mg
35 205-06937 TEMPORARY SILT FENCE 2,365.000 m
36 207-08263 SUBGRADE TREATMENT, TYPE IA 73,475.000 m2
37 207-08264 SUBGRADE TREATMENT, TYPE 11 2,437.000 m2
38 207-08266 SUBGRADE TREATMENT, TYPE 111 5,452.000 m2
39 210-05813 PAINT LUMP LUMP
40 211-06467 AGGREGATE FOR END BENT BACKFILL 55.400 m3
41 211-07454 STRUCTURE BACKFILL 3,113.900 m3
42 213-52830 FLOWABLE MORTAR 3.900 m3
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,895.100 Mg
44 302-07455 DENSE GRADED SUBBASE 69.800 m3
45 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
46 401-06264 PROFILOGRAPH, HMA LUMP LUMP
47 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,773.000 Mg

48 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
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SECTION NO. 0001 BRIDGE REPLACEMENT

49 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 13,507.000 Mg
50 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
51 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
52 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 36,279.000 Mg
53 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
54 402-07432 HMA SURFACE, TYPE A 122.000 Mg
55 402-07433 HMA SURFACE, TYPE B 45.600 Mg
56 402-07435 HVMA INTERMEDIATE, TYPE A 366.000 Mg
57 402-07450 HMA WEDGE AND LEVEL, TYPE A 2,093.000 Mg
58 406-05520 ASPHALT FOR TACK COAT 38.660 Mg
59 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
61 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
62 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
63 601-06037 GUARDRAIL END TREATMENT, 1| 1.000 EACH
64 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
65 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 492.000 m
66 602-06729 BARRIER DELINEATOR 10.000 EACH
67 604-06070 SIDEWALK, CONCRETE 1,946.000 m2
68 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
69 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
70 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
71 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
72 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
73 604-91531 SIDEWALK, CONCRETE, 100 mm 438.000 m2
74 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,217.000 m
75 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 834.000 m
76 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 230.000 m
77 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 466.000 m2
78 610-07486 HMA FOR APPROACHES, TYPE A 887.000 Mg
79 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
80 610-07712 PCCP FOR APPROACHES, 150 mm 356.000 m2
81 610-08446 PCCP FOR APPROACHES, 150 mm 490.000 m2
82 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
83 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
84 615-06490 RIGHT OF WAY MARKER 221.000 EACH
85 615-06505 MONUMENT, B 116.000 EACH
86 615-06510 MONUMENT, C 4.000 EACH
87 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
88 616-02320 GEOTEXTILES 6,483.000 m2
89 616-06405 RIPRAP, REVETMENT 3,775.800 Mg
90 616-93019 RIPRAP, GROUTED, 450 mm 272.000 m2
91 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
92 621-06545 FERTILIZER 11.000 Mg
93 621-06553 SEED MIXTURE, R 2,388.000 kg
94 621-06557 SEED MIXTURE, T 14.000 kg
95 621-06565 MULCHING MATERIAL 57.000 Mg

96 621-06567 WATER 260.000 kL
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97 621-06574 SODDING 9,592.000 m2
98 621-06575 SODDING, NURSERY 4,966.000 m2
99 701-51195 PILE, STEEL H, HP 310 X 79 307.300 m
100 701-91792 PILE TIP, STEEL H 28.000 EACH
101 702-51100 DRAIN PIPE, CAST IRON, 150 mm 39.000 kg
102 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.000 kg
103 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,406.000 EACH
104 703-51032 REINFORCING STEEL, EPOXY COATED 39,690.000 kg
105 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.600 m3
106 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
107 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
108 706-06339 RAILING, PF-1 135.800 m
109 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
110 706-51020 CONCRETE, C, RAILING 34.500 m3
111 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 124.000 m2
112 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 158.000 m2
113 709-51821 SURFACE SEAL LUMP LUMP
114 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
115 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
116 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 36.000 m
117 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 31.000 m
118 714-07540 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm 20.000 m
119 714-09159 CULVERT, PRECAST REINFORCED CONCRETE BOX, 19.000 m
120 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 18.000 m
121 715-04612 PIPE 181.000 m
122 715-04612 PIPE 884.000 m
123 715-04612 PIPE 1,587.000 m
124 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
125 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
126 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 127.000 m
127 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 36.000 m
128 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 56.000 m
129 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 432.200 m
130 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,549.800 m
131 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 368.600 m
132 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
133 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 47.600 m
134 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
135 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
136 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 488.000 m
137 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
138 715-05334 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2 3.000 m
139 715-05407 PIPE, END BENT DRAIN, 150 mm 66.000 m
140 715-05697 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 300 mm 33.000 m
141 715-05708 PIPE, REINFORCED CONCRETE, Il, DO.3=50, 375 mm 41.000 m
142 715-06377 SERVICE LATERAL 777.000 m
143 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 427.600 Mg
144 715-46005 PIPE END SECTION, 375 mm 112.000 EACH
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145 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
146 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
147 715-46030 PIPE END SECTION, 750 mm 5.000 EACH
148 715-97607 PIPE END SECTION, MIN. AREA .42 m2 1.000 EACH
149 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 m3

150 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,126.000 m2

151 720-03194 MANHOLE 25.000 EACH
152 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
153 720-44296 CAP INLET 3.000 EACH
154 720-45030 INLET, E7 3.000 EACH
155 720-45035 INLET, F7 15.000 EACH
156 720-45045 INLET, J10 8.000 EACH
157 720-45055 INLET, M10 6.000 EACH
158 720-45410 MANHOLE, C4 17.000 EACH
159 720-94612 MANHOLE, K4 2.000 EACH
160 720-95422 MANHOLE, J4 10.000 EACH
161 720-98174 INLET, B15 18.000 EACH
162 720-98555 INLET, C15 4.000 EACH
163 722-51842 BRIDGE DECK OVERLAY 896.000 m2

164 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.800 m3

165 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 43.800 m2

166 722-60824 SURFACE MILLING 896.000 m2

167 724-03276 EXPANSION JOINT SEALING SYSTEM 28.700 m

168 729-51875 CONCRETE, A, PATCHING 1.000 m2

169 732-03942 HYDRANT 7.000 EACH
170 732-03943 WATER VALVE 1.000 EACH
171 732-03943 WATER VALVE 3.000 EACH
172 732-03943 WATER VALVE 1.000 EACH
173 732-04838 SERVICE LINE, K, COPPER, 19mm, 490.000 EACH
174 732-04926 VALVE 1.000 EACH
175 732-04926 VALVE 2.000 EACH
176 732-04926 VALVE 1.000 EACH
177 732-04926 VALVE 1.000 EACH
178 732-04987 CONNECTION 2.000 EACH
179 732-04994 METER 67.000 EACH
180 732-06050 CAP 1.000 EACH
181 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
182 801-04308 ROAD CLOSURE SIGN ASSEMBLY 41.000 EACH
183 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
184 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
185 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
186 801-06775 MAINTAINING TRAFFIC LUMP LUMP
187 801-07118 BARRICADE, 111-A 112.200 m

188 801-07119 BARRICADE, 111-B 172.800 m

189 802-04893 REFERENCE POST 5.000 EACH
190 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 724 .300 m

191 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 43.740 m2

192 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.810 m2
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193 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,200.000 m
194 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
195 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 301.000 m
196 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 262.000 m
197 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 39.000 m
198 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,245.000 m
199 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,291.000 m
200 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 115.000 m
201 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 740.000 EACH
202 808-95933 CURB PAINTING, YELLOW 81.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 19.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 57.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
16 202-02240 PAVEMENT REMOVAL 46,327.000 m2
17 202-02241 GUARDRAIL, REMOVE 68.000 m
18 202-02273 CENTER CURB, CONCRETE, REMOVE 1,219.000 m2
19 202-52710 SIDEWALK, CONCRETE, REMOVE 5,766.000 m2
20 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 3.000 EACH
21 202-91385 INLET, REMOVE 48.000 EACH
22 202-93047 MANHOLE, REMOVE 2.000 EACH
23 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 2.000 EACH
24 202-96133 PIPE, REMOVE 162.000 m
25 203-02000 EXCAVATION, COMMON 9,562.000 m3
26 203-02020 EXCAVATION, UNCLASSIFIED 1,920.000 m3
27 203-04523 DEWATERING LUMP LUMP
28 205-06937 TEMPORARY SILT FENCE 260.000 m
29 207-08268 SUBGRADE TREATMENT, TYPE 1V 44,931.000 m2
30 210-05815 LIGHTING 3.000 EACH
31 211-02050 B BORROW 1,920.000 m3
32 211-07454 STRUCTURE BACKFILL 7,996.000 m3
33 211-09194 B BORROW 9,940.000 Mg
34 213-08058 FLOWABLE BACKFILL 1,256.000 m3
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,491.000 Mg
36 302-06464 SUBBASE FOR PCCP 67.000 m3
37 306-08037 MILLING, ASPHALT, 75 mm 166.000 m2
38 306-08041 MILLING, PCCP 166.000 m2
39 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 3,774.000 Mg
40 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 6,271.000 Mg
41 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 22,818.000 Mg
42 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 11,405.000 Mg
43 402-07432 HMA SURFACE, TYPE A 1.000 Mg
44 402-07434 HMA SURFACE, TYPE C 78.000 Mg
45 402-07435 HMA INTERMEDIATE, TYPE A 2.000 Mg
46 402-07439 HMA INTERMEDIATE, TYPE C 129.000 Mg
47 402-07442 HVMA BASE, TYPE C 465.000 Mg

48 406-05520 ASPHALT FOR TACK COAT 59.000 Mg
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49 604-07896 CURB RAMP, CONCRETE, B 150.000 m2
50 604-07902 CURB RAMP, CONCRETE, H 293.000 m2
51 604-90256 SIDEWALK, CONCRETE, 150 mm 21.000 m2
52 604-91531 SIDEWALK, CONCRETE, 100 mm 5,240.000 m2
53 605-06090 CURB, INTEGRAL, CONCRETE 45.000 m
54 605-06120 CURB, CONCRETE 79.000 m
55 605-06125 CURB, CONCRETE, MODIFIED 1,102.000 m
56 605-06140 CURB AND GUTTER, CONCRETE 2,829.500 m
57 605-06250 CENTER CURB, C, CONCRETE 28.000 m2
58 605-97937 CURB AND GUTTER, CONCRETE, ROLL 21.500 m
59 610-07486 HMA FOR APPROACHES, TYPE A 138.000 Mg
60 610-07712 PCCP FOR APPROACHES, 150 mm 3,408.000 m2
61 615-06505 MONUMENT, B 8.000 EACH
62 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
64 621-06560 MULCHED SEEDING, U 947.000 m2
65 621-06567 WATER 51.000 kL
66 621-06575 SODDING, NURSERY 2,829.000 m2
67 715-03795 PIPE, DUCTILE IRON, 150 mm 122.000 m
68 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 637.000 m
69 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,061.500 m
70 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 43.000 m
71 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 53.500 m
72 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,259.500 m
73 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 133.000 m
74 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 159.000 m
75 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 171.000 m
76 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 130.500 m
77 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 766.000 m
78 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 230.500 m
79 715-08250 PIPE, DUCTILE IRON, 300 mm 2,130.000 m
80 715-08283 PCCP FOR STRUCTURE INSTALLATION 491.000 m2
81 715-97544 PIPE, DUCTILE IRON, 200 mm 116.000 m
82 716-07726 PIPE INSTALLATION, TRENCHLESS, 1350 mm 30.000 m
83 718-52610 AGGREGATE FOR UNDERDRAINS 919.000 m3
84 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,005.000 m2
85 720-44000 CASTING, ADJUST TO GRADE 30.000 EACH
86 720-44296 CAP INLET 1.000 EACH
87 720-45045 INLET, J10 99.000 EACH
88 720-45055 INLET, M10 20.000 EACH
89 720-45085 INLET, T14 3.000 EACH
90 720-45410 MANHOLE, C4 8.000 EACH
91 720-45415 MANHOLE, D4 22.000 EACH
92 720-45416 MANHOLE, E4 22.000 EACH
93 720-91742 FIRE HYDRANT 9.000 EACH
94 720-98174 INLET, B15 7.000 EACH
95 720-98555 INLET, C15 4.000 EACH

96 732-04751 WATER SERVICE 60.000 EACH
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97 732-04751 WATER SERVICE 2.000 EACH
98 732-04751 WATER SERVICE 2.000 EACH
99 732-04926 VALVE 3.000 EACH
100 732-04926 VALVE 10.000 EACH
101 732-04926 VALVE 13.000 EACH
102 732-04926 VALVE 1.000 EACH
103 732-04965 WATER SERVICE LINE 25.000 m

104 732-04965 WATER SERVICE LINE 25.000 m

105 732-04987 CONNECTION 20.000 EACH
106 732-04995 LINE STOP 10.000 EACH
107 732-04995 LINE STOP 5.000 EACH
108 732-04995 LINE STOP 6.000 EACH
109 732-05923 WATER SERVICE LINE, 25 mm 1,315.000 m

110 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 32.000 EACH
112 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,375.000 m

113 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 9,256.000 m

114 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
115 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 4.000 EACH
116 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 43.000 m

117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
120 801-06710 FLASHING ARROW SIGN 360.000 DAY
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
123 801-07118 BARRICADE, 111-A 698.500 m

124 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 DAY
125 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 360.000 m

126 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 268.000 m

127 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 118.000 EACH
128 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
129 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 20.000 EACH
130 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 54.130 m2

131 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 85.550 m2

132 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 10.000 EACH
133 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 24.000 EACH
134 805-01842 HANDHOLE, SIGNAL 34.000 EACH
135 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
136 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
137 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 32.000 EACH
138 805-04602 CONTROLLER, REWIRE 6.000 EACH
139 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,643.000 m

140 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 6.000 EACH
141 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 45.000 EACH
142 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
143 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH

144 805-78415 SPAN, CATENARY, AND TETHER 24.000 EACH
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145 805-78420 DISCONNECT HANGER 24.000 EACH
146 805-78445 SIGNAL SERVICE 6.000 EACH
147 805-78467 SIGNAL CABLE, 3C 8GA. 160.000 m
148 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,861.000 m
149 805-78485 SIGNAL CABLE, 5C 14GA. 2,232.000 m
150 805-78490 SIGNAL CABLE, 7C 14GA. 2,064.000 m
151 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,332.000 m
152 805-78746 PREFORMED LOOP DETECTORS 942.000 m
153 805-78785 SIGNAL DETECTOR HOUSING 29.000 EACH
154 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,386.000 m
155 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
156 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
157 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 20.000 EACH
158 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 19,396.000 m
159 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
160 805-90736 TELEPHONE MODEM 1.000 EACH
161 805-90737 TELEPHONE SERVICE 1.000 EACH
162 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 37.000 EACH
163 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 20.000 EACH
164 807-02191 HANDHOLE, LIGHTING 3.000 EACH
165 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 17.000 EACH
166 807-02194 SERVICE POINT, Il, MODIFIED 3.000 EACH
167 807-02603 LIGHT STANDARD, RELOCATE 2.000 EACH
168 807-02781 LUMINAIRE MAST ARM, 3.1 m 17.000 EACH
169 807-03051 LIGHT CABLE, 1C 10GA. 2,514.000 m
170 807-03971 CONDUIT, PVC, 63 mm, SCHEDULE 40, FOR ELECTRIC 3,470.000 m
171 807-04143 LIGHT STANDARD, 4.3 m E.M_H., 3.7 m, DECORATIVE 81.000 EACH
172 807-04922 LIGHT STANDARD FOUNDATION 82.000 EACH
173 807-83596 LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 16.000 EACH
174 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 33.000 EACH
175 807-86910 CONNECTOR KIT, UNFUSED 116.000 EACH
176 807-86915 CONNECTOR KIT, FUSED 116.000 EACH
177 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 312.000 EACH
178 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 15.000 EACH
179 807-86930 INSULATION LINK, NONWATERPROOFED 244 .000 EACH
180 807-86935 INSULATING LINK, WATERPROOFED 20.000 EACH
181 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 114.000 EACH
182 807-93647 LUMINAIRE POST TOP, HIGH PRESSURE SODIUM, 150 WATT 81.000 EACH
183 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 933.000 m
184 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 850.000 m
185 808-06716 LINE, REMOVE 540.000 m
186 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 470.000 m
187 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,682.000 m
188 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 220.500 m
189 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 297.500 m
190 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 1,268.500 m
191 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 59.000 EACH

192 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 42.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -28981-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

193 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 45.000 m
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CALL ORDER : 190 CONTRACT ID : RS-28857-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
6 105-08523 RADIO SERVICE 16.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02278 CURB, CONCRETE, REMOVE 467.000 LFT
17 202-52710 SIDEWALK, CONCRETE, REMOVE 170.200 SYS
18 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
19 203-02070 BORROW 15.000 CYS
20 203-08607 LINEAR GRADING 537.500 LFT
21 303-01180 COMPACTED AGGREGATE, NO. 53 150.000 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 2,200.000 TON
23 304-07490 HMA PATCHING, TYPE B 545.000 TON
24 306-08033 MILLING, ASPHALT, 1 IN. 87,740.000 SYS
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 74,421.000 SYS
26 306-08043 MILLING, TRANSITION 734.000 SYS
27 306-08432 MILLING, APPROACH 7,245.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,439.000 TON
30 406-05520 ASPHALT FOR TACK COAT 40.900 TON
31 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 162.500 LFT
33 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 3.000 EACH
34 604-07901 CURB RAMP, CONCRETE, G 29.800 SYS
35 604-07901 CURB RAMP, CONCRETE, G 9.200 SYS
36 604-07902 CURB RAMP, CONCRETE, H 9.300 SYS
37 604-07902 CURB RAMP, CONCRETE, H 125.500 SYS
38 604-07903 CURB RAMP, CONCRETE, K 2.200 SYS
39 605-06125 CURB, CONCRETE, MODIFIED 491.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 540.000 TON
41 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 15.800 TON
42 612-60410 DRILLED HOLE FOR UNDERSEAL 263.000 EACH
43 616-06405 RIPRAP, REVETMENT 25.000 TON
44 621-06574 SODDING 117.000 SYS
45 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,873.000 LFT

48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,873.000 LFT
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CALL ORDER : 190 CONTRACT ID : RS-28857-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 48.000 LFT
52 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 190.000 LFT
53 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 190.000 LFT
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 12,130.000 LFT
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 47,118.000 LFT
56 808-06716 LINE, REMOVE 428.000 LFT
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,118.000 LFT

58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 842.000 EACH
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CALL ORDER : 200 CONTRACT ID : B -27827-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENHANCEMENT, PEDESTRIAN BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 7.620 m
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 14.600 m
12 210-05811 REPAIR 4.000 EACH
13 210-05811 REPAIR 1.000 EACH
14 210-05811 REPAIR 1.000 EACH
15 210-05811 REPAIR 1.000 EACH
16 210-05811 REPAIR 2.000 EACH
17 210-05811 REPAIR 3.000 EACH
18 210-05811 REPAIR 1.000 EACH
19 213-52830 FLOWABLE MORTAR 18.500 m3
20 601-03667 RAILING, ORNAMENTAL 97.240 m
21 601-05999 CURVED TERMINAL END 8.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 7.620 m
23 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
24 619-51859 PAINT STEEL BRIDGE LUMP LUMP
25 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
26 710-51870 REPOINTING MASONRY IN STRUCTURES 30.100 m2
27 711-01373 BOLT 22.000 EACH
28 711-51035 STRUCTURAL STEEL 9,682.000 kg
29 711-51035 STRUCTURAL STEEL 6,952.000 kg
30 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
31 712-94080 TIMBER DECK 265.100 m2
32 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 15.000 m
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 3.000 EACH

35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 210 CONTRACT ID : B -28361-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 920.000 m3
10 203-02070 BORROW 260.000 m3
11 203-51223 EXCAVATION, WATERWAY 470.000 m3
12 205-06934 TEMPORARY MULCHING 1.000 Mg
13 205-06937 TEMPORARY SILT FENCE 212.000 m
14 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,228.000 m2
15 211-06467 AGGREGATE FOR END BENT BACKFILL 26.000 m3
16 211-07454 STRUCTURE BACKFILL 9.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 836.000 Mg
18 302-07455 DENSE GRADED SUBBASE 14.000 m3
19 306-08043 MILLING, TRANSITION 166.000 m2
20 402-07432 HMA SURFACE, TYPE A 137.000 Mg
21 402-07435 HMA INTERMEDIATE, TYPE A 202.000 Mg
22 405-05518 ASPHALT FOR PRIME COAT 1,212.000 m2
23 406-05521 ASPHALT FOR TACK COAT 1,227.000 m2
24 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
25 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
26 601-06037 GUARDRAIL END TREATMENT, 1 2.000 EACH
27 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 57.150 m
29 603-06040 FENCE, FARM FIELD, 1190 mm 265.000 m
30 603-95915 CATTLE GUARD 1.000 EACH
31 603-96042 FENCE GATE, FARM FIELD, 1190 mm X 7.3 m 1.000 EACH
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 92.000 m2
33 610-07486 HMA FOR APPROACHES, TYPE A 29.000 Mg
34 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
35 616-02320 GEOTEXTILES 696.000 m2
36 616-05688 RIPRAP, CLASS 1 382.000 Mg
37 616-06405 RIPRAP, REVETMENT 149.000 Mg
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-02770 EROSION CONTROL BLANKET 1,790.000 m2
40 621-06545 FERTILIZER 1.000 Mg
41 621-06557 SEED MIXTURE, T 45.000 kg
42 621-06559 MULCHED SEEDING, R 2,330.000 m2
43 621-06567 WATER 8.000 kL
44 621-06574 SODDING 94.000 m2
45 621-06575 SODDING, NURSERY 321.000 m2
46 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
47 701-51195 PILE, STEEL H, HP 310 X 79 144.000 m

48 701-91792 PILE TIP, STEEL H 12.000 EACH
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CALL ORDER : 210 CONTRACT ID : B -28361-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 702-92857 CONCRETE, C, SUBSTRUCTURE 12.600 m3
50 703-51032 REINFORCING STEEL, EPOXY COATED 10,640.000 kg
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 95.000 m3
52 706-06344 RAILING, TS-1 57.152 m

53 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm 93.900 m

54 709-51821 SURFACE SEAL LUMP LUMP
55 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 45.000 m

56 715-05407 PIPE, END BENT DRAIN, 150 mm 22.000 m

57 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
58 720-45230 CATCH BASIN, D6 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
62 801-07118 BARRICADE, 111-A 14.400 m

63 801-07119 BARRICADE, 111-B 14.400 m

64 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.046 m2
65 802-76055 SIGN POST, A 8.000 m

66 109-08359 LIQUIDATED DAMAGES 1.000 DOL
67 109-08360 CONTRACT LIENS 1.000 DOL
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS

70 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER : 230 CONTRACT ID - M -29771-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SEWER/CURB/GUTTER CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-93047 MANHOLE, REMOVE 1.000 EACH
14 203-02070 BORROW 15.000 CYS
15 211-07454 STRUCTURE BACKFILL 34.000 CYS
16 213-04324 FLOWABLE FILL 2.500 CYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
18 616-02320 GEOTEXTILES 5.000 SYS
19 616-06405 RIPRAP, REVETMENT 4.000 TON
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
21 621-06559 MULCHED SEEDING, R 500.000 SYS
22 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 1.000 EACH
23 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 30.000 LFT
24 715-05116 PIPE, TYPE 1, CIRCULAR, 8 IN. 30.000 LFT
25 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 38.000 LFT
26 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 30.000 LFT
27 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 7.000 TON
28 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. 183.000 LFT
29 720-45500 MANHOLE, A4, MODIFIED 2.000 EACH
30 720-96275 MANHOLE, A2 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 13.000 EACH

33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 250 CONTRACT ID - T -29738-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, NEW

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 808-75994 PRISMATIC REFLECTOR 21,561.000 EACH
9 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,396.000 EACH
10 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,396.000 EACH






